STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT

OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 11/ 01/ 00 I N TULARE COUNTY NEAR DALANO FROM RR | NVOLVEVENT 11/ 07/ 00
CONTRACT NUMBER 06- 444604 COUNTY LI NE ROAD TO ELK BAYQU CONTRACT CODE 'B
LOCATI ON 06- TUL-99-0.0/25.0 BRI DGE 24 CONTRACT | TEMS
ASPHALT CONCRETE OVERLAY FEDERAL Al D ACNH- P099- (402) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%
PROPCSALS | SSUED 15 FUND TOTAL HA22 6, 900, 000 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF BI DDERS 3 ENG NEERS EST 6, 138, 000. 00 AMOUNT OVER 257, 075. 00 PERCENT OVER EST 4.19
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 6, 395, 075. 00 1 W JAXON BAKER | NC 530 241-1086
00471473
P O BOX 994248 FAX 530 243-0787
REDDI NG CA 96099- 4248
2 6, 818, 280. 00 2 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077-5085
3 6, 913, 405. 00 3 FNF CONSTRUCTI ON | NC 480 784-2910

P O BOX 5005
TEMPE AZ 85280-5005

00587527
FAX 480 968- 7580



06- 444604 Bl D245

06- TUL-99-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

11/ 01/ 00 11/07/00
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED
01 CONE ENG NEERI NG CONTRACTORS I TEMS 3 AND 16 ( PORTI ON)

SAN RAMON CA

MADCO ELECTRI C | TEM 22

SELMA CA

P C N CONSTRUCTI ON I NC I TEMS 3, 5 AND 17 (PORTI ON)

BYRON CA

WORKS STRI PI NG AND MARKI NG SERVI CE I TEM5 18 THRU 21

BALDW N PARK CA



06- 444604 Bl D245
06- TUL-99-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
11/ 01/ 00 11/07/00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED
02 BOBBI E MACK CRI NDI NG | TEM 6 ( PORTI ON)
VI SALI A CA
HUNSAKER SAFETY AND S| GNS I TEMS 2 AND 3 (PORTION)
FRESNO CA
P C N CONSTRUCTI ON I TEMS 3, 5 AND 17 (PORTI ON)
BYRON CA
PAVE TECH I TEMS 3 AND 16 ( PORTI ON)
CARLSBAD CA
WORKS STRI PI NG AND MARKI NG SERVI CE I TEM5 18 THRU 21
BALDW N PARK CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND MESSAGE SI GN

P O BOX 1440

Pl SMO BEACH CA

WORKS STRI PI NG AND MARKI NG SERVI CE
4270 ELTON STREET

BALDW N PARK CA

PAVEMENT MARKI NG



06- 444604 Bl D245

06- TUL-99-0 CONTRACT PROPOSAL OF LOW BI DDER PACGE 4
11/01/00 11/07/00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070020 WARRANTY LS LUW SUM 100, 000. 00* 100, 000. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUW SUM 7,500. 00* 7,500. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUW SUM 951, 660. 00* 951, 660. 00
4 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUW SUM 61, 700. 00* 61, 700. 00
5 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 300 156. 00 46, 800. 00
6 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 16, 300 11.00 179, 300. 00
7 190101 ROADWAY EXCAVATI ON VB 120 45. 00 5, 400. 00
8 190185 SHOULDER BACKI NG STA 11 3, 000. 00 33, 000. 00
9 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 1, 000 35. 00 35, 000. 00
10 260201 CLASS 2 AGGREGATE BASE VB 100 50. 00 5, 000. 00
11 374002 ASPHALTI C EMULSI ON ( FOG SEAL COQAT) TONN 150 100. 00 15, 000. 00
12 390155 ASPHALT CONCRETE (TYPE A) TONN 290 60. 00 17, 400. 00
13 019327 RUBBERI ZED ASPHALT CONCRETE ( TYPE O HB) TONN 41, 900 45. 00 1, 885, 500. 00
14 019328 RUBBERI ZED ASPHALT CONCRETE (TYPE O TONN 1,900 45. 00 85, 500. 00
15 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 320 100. 00 32, 000. 00
16 401100 REPLACE CONCRETE PAVEMENT VB 5, 760 348. 00 2,004, 480. 00
17 839565 TERM NAL SYSTEM ( TYPE SRT) EA 63 1, 900. 00 119, 700. 00
18 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 490 32.00 15, 680. 00
19 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 176, 000 .40 70, 400. 00
20 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 19, 700 .90 17, 730. 00
21 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 11, 700 2.25 26, 325. 00
22 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUW SUM 37, 000. 00* 37, 000. 00
23 020014 LEAD COVPLI ANCE PLAN LS LUW SUM 4, 000. 00* 4, 000. 00
24 999990 MOBI LI ZATI ON LS LUW SUM 639, 000. 00* 639, 000. 00



06- 444604 Bl D245

06- TUL- 99- 0 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
11/ 01/ 00 11/ 07/ 00
R e R L E
| TEM SECOND | TH RD
| BI D AMOUNT | BI D AMOUNT
[=mmmmmms e R
1| 100, 000. 00* 100000. 00| 25, 000. 00* 25000. 00
2 | 50, 000. 00* 50000. 00| 25, 000. 00* 25000. 00
3| 1, 443,000. 00*  1443000. 00| 400, 000. 00* 400000. 00
4 | 91, 000. 00* 91000. 00| 25, 000. 00* 25000. 00
5 | 52. 00 15600. 00| 20. 00 6000. 00
6 | 13.00 211900. 00| 7.00 114100. 00
7 | 30. 00 3600. 00| 60. 00 7200. 00
8 | 750. 00 8250. 00| 400. 00 4400. 00
9 | 20. 00 20000. 00| 35. 00 35000. 00
10 | 30. 00 3000. 00| 80. 00 8000. 00
11 | 1.00 150. 00| 240. 00 36000. 00
12 | 50. 00 14500. 00| 75.00 21750. 00
13 | 40.00  1676000. 00 55.00  2304500. 00
14 | 88. 00 167200. 00| 55. 00 104500. 00
15 | 1. 00 320. 00| 210. 00 67200. 00
16 | 340.00  1958400. 00| 450.00  2592000. 00
17 | 2, 500. 00 157500. 00| 2, 000. 00 126000. 00
18 | 34.00 16660. 00| 40. 00 19600. 00
19 | .42 73920. 00| . 65 114400. 00
20 | 1.00 19700. 00| 1.15 22655. 00
21 | 2. 40 28080. 00| 3.00 35100. 00
22 | 31, 500. 00* 31500. 00| 20, 000. 00* 20000. 00
23 | 48, 000. 00* 48000. 00| 50, 000. 00* 50000. 00
24 | 680, 000. 00* 680000. 00| 750, 000. 00* 750000. 00

TOr 6, 818, 280. 00 6,913,405.06



